
 

 

 

August 30, 2016 
 
 
Re:     16RFP0892016K-JAJ Design Build Services for Library CIP Renovations-
Group 1 
 
 
Dear Bidders: 
 
Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced   
16RFP0892016K-JAJ Design/ Build Services for Library CIP Renovations-Group 
1 
 
Except as provided herein, all terms and conditions in the 16RFP0892016K-JAJ 
Design/Build Services for Library CIP Renovations – Group 1 referenced above 
remain unchanged and in full force and effect. 
 
Sincerely, 

James A. Jones 
James A. Jones 
Assistant Purchasing Agent  
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This Addendum forms a part of the contract documents and modifies the original RFP 
documents as noted below: 
 
SECTION 1 INTRODUCTION 

1.1 PROJECT DESCRIPTION 
 

Staging and move management for each library will be part of the Design/Build firms scope of 
work. It will be the Design/Builder’s responsibility to develop a staging and phasing plan in 
conjunction with the overall project schedule to be approved by the Owner. The Design/Builder 
will also be required to move, store and reinstall the existing collections for each library in 
coordination with library staff. The Design/Builder will also remove existing furniture to 
County’s surplus warehouse.  

 
As part of the County’s Capital Improvement Program - Phase II, the County will be issuing 
other RFP’s for Design/Build services including Groups 2 and 3 Renovations and the Central 
Library Renovations. In order to assure that as many vendors as possible are able to 
participate in this work, award of any one of these RFP’s to a vendor will preclude that vendor 
from award of any of the other RFP’s.  

 
 
 SECTION 2 INSTRUCTIONS TO PROPOSERS 
 
 2.2 CONTRACT DEFINITIONS 
  

Owner Available Funds – All references in this RFP to “Owner’s Available Funds” shall mean 
the amount of Twelve Million Six Hundred and Thirty-Five Thousand Five Hundred and 
Twenty-Four dollars and Zero Cents ($ 12,635,524.00) which is the maximum amount of 
money available to the Owner for development of the Project.  The actual cost of the project 
shall not exceed the Owner’s Available Funds. 
 
 
 
3.3 SCOPE of WORK 
 
A. Part 1-DESIGN/BUILDER’S DESIGN RESPONSIBILITIES 
 
It shall be the Design/Builder’s responsibility to produce a design in accordance with all 
applicable codes, rules, regulations and sound design practice that is functional, buildable and 
maintainable to the complete satisfaction of Fulton County, for a total cost (including Part 1 



 

 

Design phase) within the allocated project budget of Twelve Million Six- Hundred and Thirty-
Five Thousand Five Hundred Twenty-Four Dollars and Zero Cents ($12,635,524.00) This 
Budget amount includes Owner Controlled Contingency (see Exhibit 2 “Cost Data Form” and 
Section 00700-111 of the General Conditions. 

 
 
 
APPENDIX 1 – GENERAL CONDITIONS 
 
00700-92 SCOPE OF WORK 
 
N. Submittals: 
 

The Design/Builder shall account for a 3-week submittal review and approval process 
which may include review by the Fulton County representatives 
 
 
 
DESIGN/BUILD CONTRACT MANAGEMENT 
Part 1. Administrative Requirements: 
E. Design/Builder’s Schedule: 
 
1. All work on the Branch Libraries Renovations (Group 1) must be completed and closed 

out by December 31, 2017. 
 

2. Some of the projects may require vacating the library under renovation. In these cases, 
the Design/Build firm will be required to provide Move Management and staging (as 
necessary) and storage services, including but not limited to, box, collection, artwork, 
and surplus moves. 

 
3. The County requires the Design/Build firm to utilize the Contract Management and 

Scheduling software that will be purchased and managed by the County. The software 
will be web based. The Design/Build firm shall be responsible for all seats on Contract 
Management and Scheduling software that they require. The County will provide 
general training to one member of the Design/Build firm, any further training required by 
the Design/Build firm will be the responsibility of the Design/Build firm. It will be required 
that the Contract Management software contain all project correspondence, including 
but not limited to, transmittals, submittals, Request for Information (RFI’s), RFP’s, 
document control, change orders, letters, memorandums, meeting minutes, phone logs, 
emails, etc. The Scheduling software shall contain all schedules during the design, pre-
construction, construction and closeout phases of the project. 

 

F. Submittals: 
 
2. Submittal Procedures: 



 

 

a. Design/Builder shall utilize the County’s web-based system for each library 
renovation. Design/Builder shall populate the system with listings to include, but 
not be limited to, contact information for all project team members, submittal log, 
Application for Payment, schedule, RFI’s, supplemental instructions, proposal 
requests, meeting minutes, consultant reports, testing, modifications, photos, 
drawings and specifications. 

 

9. One-Hundred Percent (100%) Construction Documents (CD) Submittal See Scope of Work 
– Section I for documents to be included. 
 

a. Number of Copies: 

i. One (1) sets of all drawings, bond copies, bound, full size; six (6) sets of all 
drawings, bond copies, bound, half size.  

ii. Four (4) copies of printed materials and specifications, three hole punched 
and bound  

iii. Two (2) sets of PDF’s of drawings, full size and 11x17 
iv. PDF file of printed materials and specifications 

 
 
 

00700-98 INSURANCE 
 

    Please refer to Section 7, Insurance and Risk Management Provisions of the RFP. 
    

 
00700-103      AUDITING RIGHTS 

 
1. DESIGN/BUILDER shall keep all records and supporting documentation which concern or relate to the Work 

hereunder for a minimum of five (5) years from the date of termination of this Contract or the date the 
Project is completed, whichever is later or such longer period of time as may be required by law.  
DESIGN/BUILDER shall require all of its subcontractors to likewise retain all of their Project Records and 
supporting documentation.  Owner, and duly authorized agents or representatives of Owner, shall be 
provided access to all such records and supporting documentation at any and all times during normal 
business hours upon request by Owner,  Further, Owner, and any duly authorized agents or 
representatives of Owner, shall have the right to audit, inspect and copy all of DESIGN/BUILDER’s  and 
any subcontractor’s project records and documentation as often as they deem necessary and 
DESIGN/BUILDER shall cooperate in any audit, inspection, or copying of the documents.  These access, 
inspection, copying and auditing rights shall survive the termination of this Contract. 

 
2. If at any time, Owner conducts such an audit of DESIGN/BUILDER’s records and documentation and finds       
that DESIGN/BUILDER overcharged Owner, DESIGN/BUILDER shall pay to Owner the Overcharged Amount 
which is defined as the total aggregate overcharged amount together with interest thereon (such interest to be 
established at a rate of 12% annum).  If the overcharged amount is equal to or greater than $10,000.00, 
DESIGN/BUILDER shall pay to Owner the Overcharged Amount and the Audit Amount which is defined as the 
total aggregate of Owner’s reasonable audit costs incurred as a result of its audit of DESIGN/BUILDER.  
Owner may recover the Overcharged Amount and the Audit Amount, as applicable, from any amount due or 
owing DESIGN/BUILDER with regard to the Project or under any other agreement between DESIGN/BUILDER 



 

 

and Owner.  If such amounts owed DESIGN/BUILDER are insufficient to cover the Overcharged Amount and 
Audit Amount, as applicable, then DESIGN/BUILDER hereby acknowledges and agrees that it shall pay such 
remaining amounts.  In no event shall the Overcharged Amount or the Audit Amount be deemed a 
reimbursable Cost of the Work. 

3. This article (00700-103), including all access, inspection, copying, auditing, reimbursement and repayment 
rights shall survive the termination of this Contract. 

 
 
 
 

COST PROPOSAL FORM 
 
In response to the Request for Proposal, the undersigned, hereby proposes to furnish all design and 
construction services, labor, technical and professional services, materials, supplies, equipment, Design-
Builder Fees, Architectural and Engineering Fees, and General Conditions Fees for the satisfactory completion 
of the Project for a cost not to exceed Twelve Million Six Hundred Thirty Five Thousand Five Hundred and 
Twenty Four Dollars and Zero Cents ($12,635,524.00), which amount is hereinafter called the Owner’s 
Available Funds. 
 

Change Owner Controlled Contingency (E) to: 
$1,690,350.00 
 
Change GMP AWARD (A+B+C+D+E) to: 
$12,635,524.00 
 
See attached revised cost proposal form. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
ACKNOWLEDGEMENT OF ADDENDUM NO. 2 
   
The undersigned proposer acknowledges receipt of this addendum by returning one (1) 
copy of this form with the proposal package to the Department of Purchasing & Contract 
Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, 
Atlanta, Georgia 30303 by the RFP due date and time  Friday October 7, 2016 11:00 
A.M. 
 
 
This is to acknowledge receipt of Addendum No. 2, __________ day of ____________, 
2016. 
 
________________________________ 
Legal Name of Bidder 
 
       
________________________________ 
Signature of Authorized Representative 
 
 
________________________________ 
Title 
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COST PROPOSAL FORM 
 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For:   16RFP0892016K-JAJ, Design/Build Services for Library CIP Renovations – Group 1 
 


Submitted on  ____________________, 2016 
 
In response to the Request for Proposal, the undersigned, hereby proposes to furnish all design 
and construction services, labor, technical and professional services, materials, supplies, 
equipment, Design-Builder Fees, Architectural and Engineering Fees, and General Conditions 
Fees for the satisfactory completion of the Project for a cost not to exceed Twelve Million Six- 
Hundred Thirty-Five Thousand Five Hundred and Twenty-Four Dollars (12,635,524.00), 
which amount is hereinafter called the Owner’s Available Funds. 
 
We propose to furnish all design, architecture, engineering and construction services called for 
by the Proposal Documents for the following lump sum fees: 
  
Design/Build - Design & Pre-Construction Fees (A):  


 


  Roswell Library  $______________________________________  


  Sandy Springs Library  $______________________________________  


  Kirkwood Library    $______________________________________  


  Southwest Library  $______________________________________  


  Dogwood  Library    $______________________________________  


 Washington Park Library $______________________________________ 


 West End Library $______________________________________   


   


 TOTAL (A) $______________________________________  


  


Design/Build Construction Management Fees (B):  


 


  Roswell Library  $______________________________________  


  Sandy Springs Library  $______________________________________  


  Kirkwood Library    $______________________________________  


  Southwest Library    $______________________________________  


  Dogwood Library    $______________________________________  


 Washington Park Library               


$______________________________________  


 West End Library               


$______________________________________   


   


 


 


TOTAL 


(B) 


$______________________________________  
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Design/Builder Construction General Conditions (C): 


  Roswell Library  $______________________________________  


  Sandy Springs Library  $______________________________________  


  Kirkwood Library    $______________________________________  


  Southwest Library    $______________________________________  


  Dogwood Library    $______________________________________  


 Washington Park Library               


$______________________________________  


 West End Library               


$______________________________________   


   


 


 


TOTAL 


(C) 


$______________________________________  


Design/Build Construction Costs (D):  


 


  Roswell Library  $______________________________________  


  Sandy Springs Library  $______________________________________  


  Kirkwood Library    $______________________________________  


  Southwest Library    $______________________________________  


  Dogwood Library    $______________________________________  


 Washington Park Library               


$______________________________________  


 West End Library               


$______________________________________   


   


 CONSTRUCTION COST 


(D)  


              $ 


____________________________________ 


              (Not to Exceed Amount)   


   


OWNER 


CONTROLLED 


CONTINGENCY 


(E):  


    


 


 


                 $ 1,690,350.00  


 


GMP AWARD (A+B+C+D+E)   $ 12,635,524.00       


      (Not to Exceed Amount) 


 
                                                     
(GMP Award In Words of lines A+B+C+D+E) 
 
For Changes in the Work beyond  those contemplated by the Proposal Documents, we propose 
a  Design-Builder’s Fee of _____ percent (%) of the actual costs reimbursable to the Design-
Builder, as defined by the Proposal Documents, and an Architectural and Engineering Services 
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Fee of _____ percent (%) of the actual costs reimbursable to the Design-Builder, as defined by 
the Proposal Documents. 
 
The undersigned agrees that this Cost Proposal constitutes a firm offer to the Fulton County 
Government (“County”), which cannot be withdrawn for sixty (60) calendar days from and after 
the due date or until a Contract for the Work is executed by the undersigned and the County, 
whichever is earlier.  If necessary, the period of time specified may be extended by written 
agreement between the County and the Proposer or Proposers concerned. 
 
The undersigned declares that the only person or persons interested in the Proposal as 
principal or principals is or are named herein and that no other person than herein mentioned 
has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made 
without connection with any other person, company or parties making a Proposal; and that it is 
in all respects fair and in good faith without collusion or fraud. 
 
The undersigned further declares that it has examined and is fully familiar with all of the 
provisions of the Technical Documents and any addenda; that it has carefully checked all of the 
words and figures shown in its Cost Proposal; that it has carefully reviewed the accuracy of all 
statements in this Proposal and attachments; and that it has by careful examination of the 
Proposal Documents and any addenda and by examination of the actual site conditions, 
satisfied itself as to the nature and locate of all work, the general and local conditions to be 
encountered in the performance of any work, the requirements of the undersigned hereby 
agrees that the County, its departments and agencies and their representatives shall not be 
responsible for any errors or omissions on the part of the undersigned in preparing this 
Proposal.  
 
If awarded a Contract, the undersigned agrees that, in the case of a failure on his part to 
execute the Contract Agreement and Bonds within ten (10) days after receipt of conformed 
contract documents for execution, the Proposal Bond accompanying the proposal and the 
monies payable thereon shall be paid into the funds of the Owner as liquidated damages for 
such failure. 
 
Enclosed is a Proposal Bond in the approved form, in the sum of ($                      ) 
 
               Dollars according to  
the conditions of “Instructions to Proposers” and provisions thereof. 
 
The Proposer proposes and agrees, if this Proposal is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the design and construction of the work in full and complete 
accordance with the shown, noted, and reasonably intended requirements of the Specifications 
and Contract Documents to the full and entire satisfaction of the Board of Commissioners of 
Fulton County, Atlanta, Georgia, with a definite understanding that no money will be allowed for 
extra work except as set forth in the attached General Conditions and Contract Documents for 
the following prices. 
 
The Proposer agrees hereby to commence work under this Contract, with adequate personnel 
and equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within 800 consecutive calendar days from and including 
said date.  
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The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Proposal considers and incorporates 
any modifications to the originally issued Solicitation Documents included therein. 
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
ADDENDUM #  DATED     
 
PROPOSER:            
 
 By:           
    [Name Typed or Printed] 
                 
    [Name Signed] 
 
 Title:            
 
 Business Address:          
         
                 
  
                 
 
 Business Phone:             
  


Bidder’s Contractor License No:         
          [State/County] 
 License Expiration Date:         
 
Note:  If the Proposer is a corporation, the Proposal shall be signed by an officer of the 
corporation; if a partnership, it shall be signed by a partner.  If signed by others, authority for 
signature shall be attached. 
 
The full name and addresses of persons or parties interested in the foregoing Proposal, as 
principals, are as follows:  
 


Name Address 


              
              
              
              
              
              
              


 
END OF SECTION 





